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September 30, 2015

Chester Bross, President
Chester Bross Construction Company
P.O. Box 430
Hannibal, MO 63401

Dear Mr. Bross:

Facsimile: (573)221-1892

1O-OV2904
lO-Cal- 26-8 .8/9.1
B.O.9/17/15

EDMUND G. BROWN Jr. Governor

Serious Drought.
Help save water!

The Department of Transportation (Caltrans) received a bid submitted by Chester Bross Construction
Company (Chester Bross) for Contract number 1O-OV2904on September 17, 2015. By this letter,
Caltrans notifies Chester Bross that its bid is nonresponsive. Your attention is directed to the contract
Revised Standard Specification Sections listed below:

Section 2-1.33D (2)(b): DBE Commitment and DBE Good Faith Efforts Documentation Submittal
Deadline: No later than 4:00 pm on the 4th business day after bid opening. "

Chester Bross failed to -provide its submittals by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder,
provided that all requirements have been met.

Your attention is directed to Section3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the Office
Engineer no later than 4:00p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

http://www.dot.ca.gov
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Septembe, 30, 2015

Chester Bross, President
Chester Bross Construction Company
P.O. Box 430
Hannibal, MO 63401

Dear Mr. Bross:

Facsimile: (573) 221-1892

10-oV2904
10-Cal-26-8.8/9.1
B.O.9/17/15

BPMUND G. BROWN lr C""""""",

Seric>W DTOU8h1.
Help sltYe MIler!

The Department of Transportation (Caltrans) received a bid subntitted by Chester Bross Corn;truction
Company (Chesler Bross) for Contract nwnber10-0V2904 on September 17, 2015. By this letter,
Caltrans notifies Chester Bross that its bid is nonresponsive, Your attention is directed to the contract
Revised Standard Specification Sections listed below:

Section 2-1.33D (2)(b): DBE Commitment and DBE Good Faith Efforts Documentation Submittal
Deadline: No later than 4:00 pm on the 4th business day after bid opening_"

Chester Bwss failed to provide its submittals by 4:00 p.m., on the 4th business day after bid opening.

Based on the above) Caltrans will proceed to award this COntract to the lowest responsible bidder,
, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specilicatiorn;. Caltrans is not
obligated to offer an e;xtension of the award period for a.nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding) you must send your request to the Office
Engineer no later than-4:00 p.m., two business days prior to the expiration of your bid.

H you have any questions) please contact Mulissa Smith, Contract Awards Branch Chief) at
(916) 227-6228.

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

http://WWw.doLal.gov
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